

RENCANA ANGGARAN BIAYA PEKERJAAN

PENGECATAN LANTAI RUANG POMPA

LOKASI: BOOSTER LAU BENG KLEWANG DAN TUASAN


NO	URAIAN PEKERJAAN	VOL	SAT	ANL	HRG. SAT. (Rp)	JLH. HARGA (Rp)	SUB TOTAL (Rp)
I	MATERIAL						
1	Kuas 5" kualitas baik	6,0	buah	Hitung	35.000,00	210.000,00	
2	Skrap 2"	4,0	bh	Hitung	15.000,00	60.000,00	
3	Cat lantai Sportskote - Nippon Paint @ 5kg (light blue) - Lau Beng Klewang .. 15 klg - Tuasan .. 5 klg	20,0	kaleng	Hitung	375.000,00	7.500.000,00	
4	Sikat gagang plastik	4,0	bh	Hitung	35.000,00	140.000,00	
5	Rinso deterjen @ 1.8 kg	4,0	bks	Hitung	53.000,00	212.000,00	
							8.122.000,00
II	Biaya Pelaksanaan						
	<i>Lau Beng Klewang : 6 hari, Tuasan : 4 hari</i>						
1	Tukang	10,0	hari	tabel	170.000,00	1.700.000,00	
1	Pekerja	10,0	hari	tabel	104.000,00	1.040.000,00	
							2.740.000,00
Jumlah biaya pelaksanaan							10.862.000,00
Terbilang : Se Puluh Juta Delapan Ratus Enam Puluh Dua Ribu Rupiah						Grand Total Dibulatkan	10.862.000,00 10.862.000,00

Disahkan oleh :

Diketahui oleh :

Ali Ismail Siregar
Kadiv. Perencanaan Air Minum

Defran Aritonang
Plh. Kadiv. Transmisi Distribusi

Medan, Agustus 2024
Dihitung oleh

Julfan Fadhlil
Kabid. Operasional Pompa